

SECRET

SAPC-1125
1 of 1

31 May 1955

CMCC Doc. No. 151,630
Copy 1 of 2
Page 1 of 1

Dear Dick:

Because of Dean's absence from the city, I have asked his associate to sign the letter of transmittal accompanying the proposal on System No. 3. This note is addressed to you by way of introducing a signature with which you may not be familiar.

Sincerely,

Burt

Burt

DOCUMENT NO. **23**
NO CHANGE IN CLASS. **X**
CLASS. CHANGED TO: TS S C **2011**
AUTHORITY: **131181**
DATE: **131181** REVIEWER: 010958

SECRET

SECRET

31 May 1955

CMCC Doc. No. 151.631

Copy 1 of 2

Page 1 of 1

Dear Dick:

Because of Dean's absence from the city, I have asked his associate to sign the letter of transmittal accompanying the proposal on System No. 2. This note is addressed to you by way of introducing a signature with which you may not be familiar.

Sincerely,

Burt

Burt

SECRET

DOCUMENT NO. 24
NO CHANGE IN CLASS. X
IT RECLASSIFIED
CLASS. CHANGED BY: TS S C
NEXT REVIEW DATE: 7/91
AUTH: HR 702
DATE: 13/11/81 REVIEWER: 010956

SECRETSAPC-1126
1 of 2

31 May 1955

CMCC Doc. No. 113.2

Copy 1 of 4

Page 1 of 1

Amendment 2

Dear Dick:

1. In accordance with your request, we are submitting a proposal for the development of electronic System No. 3. This proposal is presented in four parts. The first of these, entitled Exhibit A, presents a statement of the work to be accomplished under the proposed program; the second part, entitled Exhibit B, presents a cost estimate for the development program, while the third part, entitled Exhibit C, presents a breakdown of the estimated labor, materials, and purchased parts and labor which forms the basis for the quotation given in Exhibit B. The fourth part of the proposal consists of a technical exhibit which presents the results of an engineering study directed toward an evaluation of the techniques which might be employed for accomplishment of the program objectives, and a technical discussion of the design upon which the proposed system is based.

2. It is planned to conduct the work of this program in parallel with that required for the development of System No. 2, giving second priority to the requirements of System No. 3 whenever these are in conflict with those of System No. 2. For this reason, the completion of work on System No. 3 is scheduled for 24 February 1956 so that flight-test priority may be given to System No. 2.

3. The estimated cost for development, on a cost-plus-fixed-fee basis, of System No. 3 is . This quotation includes an estimate of the flight-test costs, which have been based, in turn, on an estimate given to us by Kelly.

25X1

4. Engineering work required for development of System No. 3 is continuing under the authorization granted by your organization in the form of Amendment No. 1 to Contract No. A-101. Although the authorization provided by Amendment No. 1 expires on 4 June 1955, we have received verbal approval from George to ignore the expiration date and to proceed with the work until such time as action can be taken on the present proposal.

Sincerely,

Si

Si

Enclosures:

CMCC Doc. No. 1131.2 (Cpy 1-4)

CMCC Doc. No. 1132.6 (Cpy 1-4)

CMCC Doc. No. 1132.5 (Cpy 1-4)

CMCC Doc. No. 1133.2 (Cpy 1-4)

- Filed Tech Exhibit Folder.

DOCUMENT NO. 25

NO CHANGE IN CLASS. X

RECLASSIFIED

CLASSIFIED TO: IS S C 2011

RECLASSIFIED DATE

DATE 13/11/87 BY 010956

SECRET

SECRET

SAPC-1126

2 of 2

31 May 1955

CMCC Doc. No. 113.2

Copy 2 of 4

Page 1 of 1

Dear Dick:

1. In accordance with your request, we are submitting a proposal for the development of electronic System No. 3. This proposal is presented in four parts. The first of these, entitled Exhibit A, presents a statement of the work to be accomplished under the proposed program; the second part, entitled Exhibit B, presents a cost estimate for the development program, while the third part, entitled Exhibit C, presents a breakdown of the estimated labor, materials, and purchased parts and labor which forms the basis for the quotation given in Exhibit B. The fourth part of the proposal consists of a technical exhibit which presents the results of an engineering study directed toward an evaluation of the techniques which might be employed for accomplishment of the program objectives, and a technical discussion of the design upon which the proposed system is based.

2. It is planned to conduct the work of this program in parallel with that required for the development of System No. 2, giving second priority to the requirements of System No. 3 whenever these are in conflict with those of System No. 2. For this reason, the completion of work on System No. 3 is scheduled for 24 February 1956 so that flight-test priority may be given to System No. 2.

3. The estimated cost for development, on a cost-plus-fixed-fee basis, of System No. 3 is This quotation includes an estimate of the flight-test costs, which have been based, in turn, on an estimate given to us by Kelly.

4. Engineering work required for development of System No. 3 is continuing under the authorization granted by your organization in the form of Amendment No. 1 to Contract No. A-101. Although the authorization provided by Amendment No. 1 expires on 4 June 1955, we have received verbal approval from George to ignore the expiration date and to proceed with the work until such time as action can be taken on the present proposal.

Sincerely,

25X1A

Enclosures:

CMCC Doc. No. 1131.2 (Cpy 1-4)
CMCC Doc. No. 1132.6 (Cpy 1-4)
CMCC Doc. No. 1132.5 (Cpy 1-4)
CMCC Doc. No. 1133.2 (Cpy 1-4)

SECRET

SECRET

EXHIBIT A

CMCC Doc. No. 1131.2

Copy 2 of 6

Page 1 of 1

STATEMENT OF WORK

The Contractor proposes to supply:

1. Engineering services and materials necessary for the design, construction, laboratory test, and operational flight test of a production prototype of Electronic System No. 3, designed to meet performance requirements transmitted verbally to a representative of the Contractor and developed in general accordance with the procedures set forth in the accompanying technical exhibit. The work will be completed by February 24, 1956.
2. Informal monthly progress reports summarizing the work completed during the reporting period in sufficient detail to permit evaluation of the project activity. Delivery of reports will be made within fifteen days following termination of the reporting period.
3. A final engineering report presenting in detail the analytical and experimental work completed, the results of all significant tests and performance evaluations, circuit schematic diagrams for the equipment units developed, and a complete description of operating characteristics. Delivery of the final report will be made within thirty days following completion of the final equipment tests.
4. A complete set of production drawings. Drawings suitable for the Contractor to commence fabrication of production units will be available before completion of the final equipment tests. A complete set of production drawings will be furnished the Contracting Agency within thirty days following completion of the final equipment tests.
5. A proposal presenting the estimated costs and delivery schedule for the required number of production systems will be submitted to the Contracting Agency by December 1, 1955.

SECRET

Next 1 Page(s) In Document Exempt

SECRET

*Amendment 1
to Contract.*

20 April 1955

CMCC Doc. No. 151.614
Copy 1 of 3
Page 1 of 1

Dear George:

In accordance with a verbal request made to Burt by Dick during a meeting held in Washington on 10 March 1955, this contractor is proceeding with an engineering study directed toward the development of System No. 3. Because the detailed structure of the system has not yet been developed adequately, it is impossible at this time for us to submit a technical exhibit and final cost estimate for the development program entailed.

Accordingly, and in view of the element of urgency attending the program under consideration, this contractor respectfully requests:

1. Temporary authorization, in the form of a letter contract or equivalent instrument effective over the 60-day period extending from 4 April 1955 to 4 June 1955, to proceed with the performance of all work essential to the conduct of this program, it being understood that the work will be conducted in accordance with the applicable provisions set forth in Contract No. A-101. 25X1A
2. Authorization to submit vouchers, supported by statements of direct labor and overhead costs incurred by the contractor, to recover all funds expended under this program in an amount not to exceed \$45,000 in total for the work performed during this period.

This contractor agrees to enter into negotiations with the contracting agency for the execution of a formal contract covering the work to be performed at the earliest date practicable prior to expiration of the temporary authorization requested.

Sincerely,

Dean

Dean

DOCUMENT NO. 26
NO CHANGE IN CLASS. X
DECLASSIFIED
CLASS. CHANGED TO TS S C 2011
NEXT REVIEW DATE
AUTH. HR 70-2
DATE 13/11/81 REVIEWED 010356

SECRET